



2 week job

PROPOSAL / INVOICE #4872

# Dean's Tree Service

No Tree Too Big or Small

2529 Northway Drive, Venice, FL 34292 • Office: 922-3509 • Cell: 650-8114

Licensed & Insured

Name: Vintage Grand % Glenn Home Phone: 941-923-7380 Work Phone: \_\_\_\_\_

Address: 402 Crookers lake blvd Sarasota FL

We propose to furnish the necessary equipment and labor to do the following work in a workmanlike and timely manner: see attached itemized list

Type of Work: 1 Cypress tree @ 125 — Type of Trees:

- Light Trimming
- Heavy Trimming
- Shaping
- Tree Removal
- Man Power
- Piece Work
- Bucket Work
- Crane Work
- Clam Truck
- Stump Grinding
- Demossing
- Hauling
- Clean Up of All Debris

- 600 Palms @ \$15 each
- Debooted
- Trimmed
- Removal
- 140 Oak(s) @ \$125 each
- 1 Silk Oak(s) @ \$125 each
- 1 Maple(s)
- 1 Jacaranda(s)
- 16 Eucalyptus @ \$125 each
- 6 Hong Kong Orchid @ \$125 each
- 1 Cuban Laurel(s)
- 1 Mallaluka(s)
- 10 Slash Pine(s) @ \$125 each
- 1 Australian Pine(s)

- 2 Scheelera's @ 125 each
- 1 Rubber tree @ 175
- 39 Carrotwood @ 125 each

- 25 elm trees @ 75 each
- 9 rosewoods @ 125 each
- 6 ficus tree @ 125 each

This proposal may be withdrawn by us if not accepted within 30 days.  
Proposal / Work Order payment terms: 50% down payment, balance due upon completion. Any additional work, other than above listed work, will require a separate proposal / work order, and must be signed and accepted before any additional work will be performed by any employee of Dean's Tree Service. We are not responsible for any damages to underground utilities and irrigation.

Check box for hauling away chips from stump grinding.

Date: 10/25/19

Total Price: \$ 40,050

Dean's Tree Service Authorized Signature: [Signature]

The terms and conditions of this Proposal/ Work Order are hereby accepted and you are authorized to do the work as specified.

Date: \_\_\_\_\_

Acceptance Signature: \_\_\_\_\_

Vintage Grand Per Deans Tree 2015.  
1/2.

- Building 1 - 1 camphor, 12 oaks, 3 pines (Back)  
4 oaks (side) 3 carotwoods (Front)
- Building 2 - 6 carotwoods (side)  
\* across parking Lot - 5 oaks, 6 carotwoods  
3 pines, 4 oaks.
- Building 3 - 2 camphors, 2 carotwoods, 1 pine
- Building 4 - 2 camphor, 6 oaks, 2 rosewoods.
- Building 5 - 4 oaks. across parking lot 12 carotwood, 1 oak.  
1 Banyan, 2 pines, 1 shefflera
- Building 6 - 3 oaks (Front) 3 carotwoods, 1 orchid,  
8 oaks (Back Left)
- Building 7 - 1 oak (side) <sup>LS</sup> 2 oaks, 2 camphors (front)  
2 pines 1 camphor 1 oak (Back)
- Building 8 - 3 oaks, 1 Banyan Behind 8 - 2 carotwood
- Building 9 - 1 rosewood, 3 camphor, 1 oak (Front)  
9 carotwood, 5 camphor, 1 oak (Back)
- Tennis courts - 2 Banyans, 1 sicamore.
- Building 10 - 2 carotwood, 1 sicamore, 1 pine, 1 carot
- Building 11 - 4 oaks. (3 front, 1 back)
- Building 12 - 7 oaks, 1 orchid.  
across from 11/12 - 9 oaks.
- Building 13 - 1 oak, 1 pine, 1 camphor  
2 oaks across parking lot

Building 14 - 5 oaks.

Building 15 - 1 oak, 3 camphor, ~~3 oaks~~  
across parking Lot - 8 camphors.

Building 16 - 2 oaks, 2 camphors, 2 sycamores.

Basketball court - 5 oaks, 2 pines.

Building 17 - (<sup>RS</sup>Side) - 1 pine, 2 oaks (Back) 2 oaks  
LS - 2 oaks (Front) 1 oak.

across parking Lot - 1 sycamore.

Building 18 - 3 pines, 4 oaks, 2 camphors, 2 camotwood  
(includes picnic area trees)

Building 19 - 1 oak, 2 Banyans.

Building 20 - 2 pines, 7 oaks.

Building 21 - 2 oaks, 1 camphor, 1 pine, 1 oak.

Building 22 - 1 camphor (Back) 1 camphor, 1 pine.

Building 23 - 6 oaks, 2 pines, 2 camphors

Building 24 - 3 camphors

Sand playground - 4 pines, 5 oaks.

building 25 - 4 oaks, 5 pines, 1 camphor, 1 oak.

building 26 - 7 oaks.

In parking Lot - 1 pine, 3 oaks, 3 oaks.

building 27 - 3 oak, 2 pines in Lot - 3 oaks

building 28 - 5 oaks, 1 sycamore.

along potter park - 5 camotwood, 3 pines, 3 oaks